

ANDHRA PRADESH
EDUCATION & WELFARE INFRASTRUCTURE DEVELOPMENT CORPORATION
(AN ENTERPRISE OF GOVT. OF A.P.)
Door.No. 9-76, Sai Furtune Heights, Block- A, Vaddeswaram Village, Guntur District, Pin:522502.

From

Chief Engineer,
APEWIDC, Vijayawada.

To

M/s KRR Constructions,
D.No.16-1-309, Flat No.405,
Murali krishna Enclave,
4th Line, Pinakini Nagar,
Haranadhapuram,
Nellore - 524003.

Gentlemen,

Lr. No: T4/DEE-III/CE/APEWIDC/VJA/GDC-Udayagiri/PM-USHA/2024-25,

Dated: .12.2024.

Sub: APEWIDC - **Construction of Infrastructure Facilities and Renovation of Government Degree College at Udayagiri (V&M) in SPSR Nellore District under PM-USHA Scheme** - Estimated Cos Rs. 425.00 Lakhs - Tender accepted - Acceptance communicated - Regarding.

Ref: 1) NIT. 21/MD/APEWIDC/ VJA/2024-25, Dated: 09.10.2024.

** ** **

Your tender received on 'e' - procurement platform for the work of **"Construction of Infrastructure Facilities and Renovation of Government Degree College at Udayagiri (V&M) in SPSR Nellore District under PM-USHA Scheme"** at tender percentage of (-) **17.10% Less** (Seventeen Point One Zero) than the ECV of Rs. **3,28,49,426/-** for a Tender Contract Value of Rs. **2,72,32,174.15 (Rupees Two Crores Seventy-Two Lakhs Thirty Two thousand One Hundred and Seventy Four and Paise Fifteen Only)** with common SSR 2024-25 is accepted.

Hence, you are requested to attend this Office along with the following documents / certificates for concluding the agreement on or before **06.01.2025** for signing the agreement failing which action will be taken as per **bid conditions** to cancel your tender duly forfeiting the EMD and to black list your name without issuing further notice.

- 1) Furnish BG towards EMD (2.5%) for **Rs. 8,21,236/-** drawn in favour of the Managing Director, APEWIDC, Vijayawada on the ECV of Rs. **3,28,49,426 as** per NIT conditions.
- 2) Furnish DD towards Service charges @ 0.06% of TCV + GST @ 18% for Rs. **23,258/-** (Rs. 19,710/- + Rs. 3,548/- for GST) drawn in favour of the Managing Director, APEWIDC, Vijayawada.
- 3) Furnish online paid challan towards corpus fund in favour of the MD, APTS, Vijayawada.
- 4) Furnish a non judicial stamp paper worth of Rs. 100/- (2 Nos) in the name of Firm

- 5) Furnish the Original declaration of machinery and critical equipment on Rs. 100/- non judicial Stamp paper in the name of firm instead of the name of the Managing Partner.
- 6) Furnish the Original Consent / Willingness letters of Technical Agents along with their appointment letters.
- 7) Furnish copy of Public Health and Electrical works of license registration certificates.
- 8) Furnish programme of work within the prescribed period of completion of the work. The entire work is to be completed within **12 months** as per the mile stones given below and the works are to be handed over to the user within agreement period.

Sl.No	Mile Stone	Period in Months	Completion of stage of work
1	I	4	30% of work – Basement Level
2	II	4	70% of work – Roof Slabs Laid, Brick Masonry and Plastering
3	III	4	100% of work - Flooring, Water Supply and Joinery - Completion and handing over to user

- 9) Furnish attested copies of GST Registration certificate and latest GST returns, certificate
- 10) Furnish the relevant original documents for verification
- 11) Subletting & Sub contract is not permissible as per bid conditions if any such observed at any time during execution, action will be taken as per bid conditions.

The work should be completed as per the above mile stones and you are requested to gear up the men and material for immediate commencement of the work. For any delay in completion of the works, LDs will be levied @ double the amount equivalent to the un finished works as per each mile stone and action will be taken as per NIT conditions for failure to complete the total work within the given time and targets.

Yours Sincerely,


Chief Engineer

30/12/2024.
APEWIDC, Vaddeswaram.

Copy to the Superintending Engineer, APEWIDC, Kadapa for information.

Copy to the Executive Engineer, APEWIDC, Nelloore for information.

Copy to the Superintending Engineer, Projects & QC, Corporate office for information.

Copy to Executive Engineer, Designs Corporate office for information.

Copy to Executive Engineer, Quality Control, Corporate Office for information.

Copy to the Dy. Executive Engineer, Quality control, Kadapa to take necessary action.

Copy to the Principal, Govt. Degree College, Udayagiri.